PugetSoundPartnership

Amendment #5
To
RFQQ NO. 2014-07

Facilitation and Technical Services to Support Implementation of the
Action Agenda

Due to the overwhelming number of proposals received for this RFQQ, PSP needs additional
time to conduct evaluations. Therefore, Section 2.3 of the RFQQ is revised as follows:

Revisions to Section 2.3

2.3 ESTIMATED SCHEDULE OF PROCUREMENT ACTIVITIES REVISED

Issue Request for Qualifications and Quotations

August 6, 2013

Pre-proposal Conference

August 12, 2013 2:00 p.m.

Question & answer period

August 13-16, 2013

Issue addendum to RFQQ (if applicable)

August 19, 2013

Proposals due

August 23, 2013 4:00 p.m. PST

Evaluate proposals

August 26 - September 12

Conduct oral interviews with finalists (if applicable)

September 16 - 17

Announce “Apparent Successful Contractors” and send
notification via e-mail to unsuccessful proposers

September 20

Protest Period

September 23 - 27

Hold debriefing conferences (if requested)

September 30

Negotiate contract

September 30 — October 4

Begin contract work

October 6 and thereafter

The AGENCY reserves the right to revise the above schedule. If several contracts are
awarded, the timeframes and start dates may vary. Our intent is to begin work by September.
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